
UnitedSlatesEnvironmental Protection Agency WorkAssignment Number 
Washington, DC20460 8-06&EPA [ x 1 Original I I Amendment Number:Work Assignment 

Titleof WorkAssignment:Contract Number Contract Period 12/16/08 - 11/30/09 
a••aPariod Products and Outreach Activities for Advanced 

EP-C-08-010 Monitoring Technologies 

Specifysectionandpa:+graPh of Contract SOW
 
Scientific Consulting Group, Inc.
 

Contractor 
2.2,2.3 a.. ' 

Periods of Performance
 

[ J WorkAssignmant Amendment [ J Incramental Funding
 
Purpose: NI WorkAssignment Initiation ( I WorkAssignment Close-out 

From: CO Approval To: 11/30/09
[ I WorkPlanApproval 

Comments: 

[ I Superfund Accounting and Appropriations Data [ X J Non-Superfund 

(Dollars) (Cents) SltelProject Cost Org/CodeDC BUdget Appropriation Budget Program Object Amount 
IU.v in'May l:l '~V-.. ".;... , IU.v •., CI._._.' 'MAY 7\
 

1
 

2
 

~J""" 

3 I 
4 

5 

Authorized Work Assignment Ceiling 

Contract Period: 12116/08 -11130/09 Cost/Fee LOE 

previously Approved 

This Action 

9"
'/,'

Total 

Work Plan 1Cost Estimate Approvals 

LOE:
Contractor WP Dated Cost/Fee 

LOE:
Cumulative Approved: Cost/Fee: 

BranchlMall CodeORD/NRMRLlMS208 

iJohn Mckernan :." ~~ 
Work AssignmentUtName 

Phone Number (513)569-7415?/ftlorr 
Fax Number (513) 569-7158 // (Signature) (Date) 

_.::>(/AL1 J BranchJMall Code: ORD/ISS/8102R proje~cerl.:"e ~ A ~ 

-' A ~ Phone Number (202) 564-8808 
~erl2 Sutton-Busby ?/~9 

Fax Number (202) 565·2910(Signature) (Date) 
Other Agency Official Name Teresa Harten 

BranchlMall Code: 208A 

Phone Number (5131669-7565~ 
.\ r s-:« \~ 11 \~ t0'\ FAX Number (513) 569-7158 

BranchlMall Code CPODContracting Official Nam:A te --f: h~'4 ~h h )
Renita TVU5 K'/,:;;O 0 'f Phone Number (513) 487-2094 

(Signature) A I I (Date) 

Fax Number (513) 487-2109
 
Contractor Acknowledgment of Receipt and A~roval of Workplan (Signature and Title)
 

II 
Date 



PERFORMANCE WORK STATEMENT
 
EPA Contract Number: EP-C-08-010
 

Contractor: Scientific Consulting Group, Inc. (SCG)
 
EPA Work Assignment Number: B-06
 

TITLE: Products and Outreach Activities for Advanced Monitoring Technologies 

PERIOD OF PERFORMANCE: Date ofIssuance through November 30, 2009 

ESTIMATED LEVEL OF EFFORT: 966 Hours 

WORK ASSIGNMENT COR:	 John McKernan 
EPA10RDINRMRL 
26 W. Martin Luther King Drive, MS208 
Cincinnati, OH 45268 
Tel: (513) 569-7415 
Fax: (513) 569-7158 
Mckernan.john@epa.gov 

ALTERNATE WA COR:	 Evelyn Hartzell 
EPA10RDINRMRL 
26 W. Martin Luther King Drive, MS208 
Cincinnati, OH 45268 
Tel: (513) 569-7728 
Fax: (513) 569-7953 
Hartzell.evelyn(a)epa.gov 

PROJECT OFFICER COR: Verla Sutton-Busby 
EPA10RD/IOAA 
Washington, DC 20460 
Mail Code: 8102R; 41165 
Tel#: 202-564-6808 
Fax#: 202-565-2910 
Sutton-busby. verla@epa.gov 

1. BACKGROUND: 

The objective of this performance work statement is to conduct outreach activities and prepare 
documents in an effort to disseminate information on the performance of environmental 
monitoring technologies that provide data to identify and enumerate hazardous 
chemicals/materials being transported across international borders and within the U.S. It is 
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anticipated that these environmental monitoring technologies will provide much needed 
information on the location, quantity and type of environmental pollutants being transported.  
This information could help local, state, and regional representatives make informed decisions 
during chemical/material releases from transportation incidents, and assess potential risks to 
humans through exposure to contaminated air, soil, and water. 
 
2.  PURPOSE: 
 
The purpose of this performance work statement is to conduct outreach activities and prepare 
documents for advanced environmental monitoring technologies. This performance work 
statement is based on radio frequency identification (RFID) verification tests to identify and 
enumerate hazardous chemicals/materials being transported in a geographic area. The 
verification results from the two RFID technologies tested will be the subject of the documents 
and outreach activities conducted.  The contractor will prepare documents, and conduct 
outreach activities based on the outcomes of the technology verifications.  Outreach activities 
will serve to disseminate the results of the verification tests in written and verbal forms, and 
inform stakeholders as well as local, state, and regional officials about the tested technologies 
and their applicability to transportation-related releases of chemicals/materials to water 
sources, air, and soil. 
 
3. TASKS: 
 
 Task 1: Document preparation and writing 
 
The Contractor shall compile the verification results for the technologies tested and prepare in 
the appropriate format for stakeholders as well as local, state, regional, and Federal officials.  
Products may include publications for trade journals and scientific journals, preparation of case 
studies, technology briefs such as those on the Environmental Technology Verification (ETV) 
Internet site, technology assessments (see Appendix for definition), and “postings” for the 
ETV and other Internet sites.  Table 1 lists the outreach activities to be conducted, based on 
EPA’s initial estimate of their order of importance (most important first). The appropriate 
products will be determined after results from the verification tests are received.  Products shall 
be prepared in both English and Spanish language versions, as appropriate via written technical 
direction from the EPA WA COR. 
 
Each product shall include the appropriate information for the intended audience.  Samples of 
products are available on the ETV website, www.epa.gov/etv, or through the EPA WA COR.  
The performance of different technologies shall not be ranked in the products.  Products shall 
be submitted to the EPA WA COR as Microsoft Word and 508-compliant Adobe Portable 
Document (pdf) format.  Submitted products shall be subjected to technical and QA review by 
the participating vendors, contractor staff, EPA, and expert peer reviewers.  Any limitations to 
the data shall be addressed and discussed in the products, as appropriate.  The reviews shall 
assure that the products meet the needs of potential users of the verified technologies.  Based 
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on feedback from the reviewers, the products shall be finalized.  After being finalized, products 
shall be available to the public through the EPA ETV website.   
 
 Task 2: Outreach/Data dissemination activities 
 
The contractor shall perform other outreach activities to provide wider dissemination of the 
verification results, including presentations at technical conferences, webinars for interested 
stakeholders, informational meetings/training sessions, and the generation and distribution of 
materials (e.g., announcement, links, etc.) for posting on to non-ETV Internet site. The 
contractor shall provide all necessary organizational and meeting facilitation/coordination 
support needed to perform the outreach activities.  EPA assumes that Region 6 will assist the 
contractor in identifying locations/venues for the outreach activities, identifying potential 
attendees and speakers, coordinating with government agencies and regional partners, and 
other activities associated with planning for and performing the outreach activities.  These 
activities will likely include travel to states along the U.S./Mexican border (Texas, New 
Mexico, California, and Arizona). The contractor shall also develop outreach materials, such as 
PowerPoint presentations and agendas needed for specific outreach activities.  The contractor 
shall distribute and collect training session evaluation forms to determine the usefulness of the 
outreach activities, and to improve future activities.  Upon completion of the outreach 
activities, a report shall be prepared summarizing the findings from the evaluation forms 
received from attendees of the informational meetings/training sessions/webinars.  Table 1 lists 
the outreach activities to be conducted, based on EPA’s initial estimate of their order of 
importance (most important first). The appropriate outreach activities and materials will be 
determined after results from the verification tests are received.  Products shall be prepared in 
both English and Spanish language versions, as appropriate. 
 
Each outreach activity shall include the appropriate information for the intended audience.  
Outreach materials shall be submitted to the EPA WA COR as Microsoft Word, Microsoft 
PowerPoint, and 508-compliant Adobe Portable Document (pdf) formats, as appropriate.  
Outreach materials shall be subjected to technical and QA review, as appropriate, by contractor 
staff, EPA, other peer reviewers, including the vendors as appropriate.  The reviews shall 
assure that the products meet the needs of potential users of the verified technologies.  Based 
on feedback from the reviewers, the outreach materials shall be finalized.  After being 
finalized, outreach materials shall be available to the public through the EPA ETV website, as 
appropriate. 
 
------------------------------------------------------------------------------------------------------------------
- 
 
Table 1. Potential products and outreach activities/materials. 
____________________________________________________________________________ 
3 Informational meetings/training sessions/webinars to state, local, regional, and Federal staff as 
well as technology developers, highway transport associations, enforcement/compliance officials 
and other interested/effected parties 
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______________________________________________________________________________ 
2 Presentations at trade and technical conferences or meetings 
“Postings” on the ETV and other Internet site 
______________________________________________________________________________ 
1-3 Trade journal publications 
______________________________________________________________________________ 
1 report based on attendees evaluation forms received from the informational meetings/training 
sessions/webinars 
______________________________________________________________________________ 
1 Technology brief 
______________________________________________________________________________ 
1 Case study 
______________________________________________________________________________ 
1 Technology assessment 
 
 
------------------------------------------------------------------------------------------------------------------
- 
 
Table 2. Potential products and outreach activities/materials with milestones and timelines.  All 
milestones and timelines are contingent on the work plan being approved. 
 

Products and Outreach 
activities/materials  Milestone Timeline 

Informational meetings/training 
sessions/webinars 

Location identified 
Announcement 
Invitations to guests 
Agenda 
Submit draft presentation 
Submit final presentation 
Coordinate webinar with 
meetings/sessions 

1.5 months prior to activity 
1.5 months prior to activity 
1.5 months prior to activity 
1 month prior to activity 
1 month prior to activity 
2 weeks prior to activity 
As appropriate 

Presentations at trade and 
technical conferences or 
meetings 

Abstract 
 
 
Submit draft presentation 
Submit final presentation 

Defined by conference, 
submit abstract to WA COR 
2 weeks prior to due date 
1 month prior to meeting 
2 weeks prior to meeting 

“Postings” on the ETV and 
other Internet site 

Submit draft and final versions As appropriate by product 
or outreach material. Draft 
should precede final by ~ 3 
weeks to allow for WA 
COR and peer-review. 

Trade journal publications Submit draft version 
 
Submit final peer reviewed version  

4 weeks after verification 
report is complete 
7 weeks after verification 
report is complete 
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Report based on attendee 
evaluation forms from  
informational meetings/training 
sessions/webinar  

Submit draft version 
 
Submit final peer reviewed version  

4 weeks after outreach 
activities are complete 
6 weeks after outreach 
activities are complete 

Technology brief Submit draft version 
 
Submit final peer reviewed version 

2 weeks after verification 
report is complete 
5 weeks after verification 
report is complete 

Case study Submit draft version 
 
Submit final peer reviewed version 

4 weeks after verification 
report is complete 
7 weeks after verification 
report is complete 

Technology assessment  Submit draft version 
 
Submit final peer reviewed version 

4 weeks after verification 
report is complete 
7 weeks after verification 
report is complete 

Progress reports with 
expenditure estimates 

Include the status of the products, 
ideas for outreach activities and 
materials 

Shall be delivered each 
month 

 
 
 
 
 
5.  ACCEPTANCE CRITERIA:   
 
Criteria for accepting work products shall be based on if the final product or outreach 
activity/material is completed on time, contains appropriate information for the audience, are 
similar in format/contact to the product examples on the ETV website, and addresses all EPA 
and other review comments. 
 
6.  SPECIAL REQUIREMENTS: 
 
The contractor shall prepare a work plan and cost estimate in response to this work assignment. 
 The cost estimate shall be broken down by product and outreach activity/material indicated in 
‘Deliverables and Project Schedule, Acceptance Criteria’ section.  Products shall be prepared 
in both English and Spanish language versions, as appropriate. 
 
7. TRAVEL: 
 
Per the contract clause Local LC-31-08, Approval of Contractor Travel, any non-local travel 
directly chargeable to this work assignment shall be submitted and approved by the Project 
Officer COR prior to the travel.  Contractor travel shall occur as needed via written technical 
direction as part of WA outreach activities, such as presentations at conferences and travel to 
the U.S./Mexican border states. 
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8. MANAGEMENT CONTROLS: 
 
Contractor oversight will be conducted based on the performance and cost estimates supplied 
monthly.  Based on these reports, performance or lack of performance, will be adjusted by the 
EPA WA COR to ensure the work assignment is completed on time and within budget 
allocations. 
 
Periodic meetings between the EPA and contractor work assignment managers are encouraged 
to discuss any questions that may arise during performance or completion of this work 
assignment.  At the EPA WA COR’s discretion, these meetings may occur via teleconference 
or video conferences.  The contractor shall document these meetings and submit copies of this 
correspondence to the EPA WA COR. 
 
The EPA WA COR may identify one or more EPA technical representatives for this work 
assignment.  Interaction between the contractor and any EPA technical representative(s) 
designated by the EPA WA COR is solely for the purpose of presenting and discussing the 
information, analyses, results, or presentations related to this work assignment.  The interaction 
will be technical communication vice technical direction.  Per the technical direction clause 
EPAAR 1552.237-71 of the contract, the EPA PO COR and the EPA WA COR or alternate 
EPA WA COR are the only representatives of the CO authorized to provide technical 
direction. 
 
Per the technical direction clause, the CO and PO will be provided with copies of all technical 
direction. 
 
9.  APPENDIX: 
 
Technology Assessment is a systematic approach to synthesize state-of-the-science 
knowledge for a technology category that addresses a defined environmental problem. The 
assessment should summarize what is known about the technology category in applications 
related to shipping hazardous waste, and should identify gaps in knowledge. Outputs for 
assessments can range from short fact sheets or summaries to more in-depth, comprehensive 
reports, which may even include conveying information on multimedia impacts, sustainability 
criteria (e.g. are there toxic substances in the RFID tags or readers), and life cycle analysis 
(e.g. recycling or reprogramming RFID tags).  Audiences can vary as well from the highly 
technical to the general public, ultimately supporting Agency program and regional offices, 
policies and regulations. 


